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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 52

Comm #: 53959-1475-21-A
BRRTS #: 03-57-207281
Site Name: Zobel Construction

Site Address: 321 Warehouse Rd , Reedsburg, 53959
Site Manager: Hank Kuehling

Address: 3911 Fish Hatchery Rd

City, State Zip: Fitchburg, WI 53711-5367
Phone: 608-275-3286

e-mail: hank.kuehling@wisconsin.gov
Bid Manager: Gena M. Larson

Address: P.O. Box 8044

City, State Zip: Madison, Wisconsin 53708-8044
Phone: (608) 261-5404

e-mail: Gena.Larson@Wisconsin.Gov

Bid-Start Date: | December 03, 2007

Questions must be received by (See Section 2 (B)): | December 17, 2007, 4:00 PM

Responses will be posted by (See Section 2 (B)): | January 04, 2008

Bid-End Date and Time: | January 18, 2008, 4:00 PM

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Ilvize-Madison, 1 E Main, Madison, WI 53703
Phone: (608) 663-1041 Fax: (608) 663-1045



SECTION 2 - Site-Specific Bid Requirements
General Comments

The Zobel Construction site (the Property) is located at 321 Veterans Drive
(formerly Warehouse Road). The site previously included a 10,000 gallon
unleaded gasoline UST and a 10.000 gallon diesel fuel UST that were removed
and replaced with a 500 gallon unleaded gas AST and a 5,000 gallon diesel AST
in 1999.

The site is relatively flat with soil that is, in general, approximately 8 feet deep,
consisting of light brown to brown, very fine to medium-grained sand. Underlying
this soil is tan to white, very fine to medium-grained sandstone.

The watertable is between 8 and 16 feet below ground surface and has a very
shallow gradient. Groundwater flow direction was initially assumed to be to the
south toward the Baraboo River, but more recent information indicates that flow
direction is variable but generally to the northeast. Monitoring well nest
information indicates that vertical flow is downward.

Eight monitoring wells were installed for the site in 1999-2000, three additional
wells were installed in 2003, and two additional wells were installed in 2005. Up to
eleven rounds of groundwater monitoring were completed in the older wells
between 1999 and April 2007 and six rounds have been completed in the newer
wells. High levels of PVOCs have been found in MW-1 and MW-9. Free product
was found and recovered from MW-1 in the past but only very small amounts have
been found in this well in 2007.

No water supply wells are known to exist within at least 1,000 feet of this site.

For more details about site geology, the groundwater flow system, current site
conditions regarding the degree and extent of soil and groundwater contamination,
and other site information, please review the following documents:

“LUST Investigation Report, Zobel Construction”; dated January 15, 2003, by METCO.

“Zobel Construction — Summary Report (Public Bid Round 37)”, dated June 12, 2007, by
METCO.

To reduce copy costs, DNR has provided to the listed copy shop only a portion of
the two submittals noted. Additional and useful site information, including those
documents listed above, is contained in the case file at the DNR South Central
Region office at 3911 Fish Hatchery Road, Fitchburg, WI, 53711. To view this file,
contact Wendy Weihemuller at 608.275.3212.

Minimum Remedial Requirements

Install one 2-inch-diameter piezometer in compliance with ch. NR 141, Wis. Adm.
Code, to form a well nest with MW-9. The piezometer should utilize a 5-foot long
screen that is approximately 27 feet below the top of the screen of MW-9 with
which it is paired. Because the water table is within the sandstone at the site, air
rotary drilling equipment will be necessary for well installation. All forms
associated with monitoring well installation required in ch. NR 141 must be
submitted in the report required below.

Following the installation of the piezometer, conduct groundwater sampling and
analysis quarterly for four rounds for the following monitoring wells associated with
this site: MW-1; MW-5; MW-6; P-7 (last two rounds only with DNR approval); MW-



8; MW-9; MW-10; P-11; MW-12; and the new piezometer required above. Analyze
the groundwater samples for petroleum volatile organic compounds (PVOCs)
including benzene, ethylbenzene, toluene, xylenes, trimethylbenzenes, and methyl
tert-butyl ether, plus naphthalene. Also collect and analyze samples from MW-12
for volatile organic compounds in the first round only of groundwater monitoring.

If free product is present in MW-1 or any other monitoring well, all efforts should be
employed to attempt to obtain a groundwater analytical sample. In the case of the
presence of free product, purge the free product before sampling and use a
bottom discharge sampling device to help prevent any free product from being
incorporated in the sample vial. Consequently, bidders should include in their bid
the analytical and sampling costs for all wells listed above for each monitoring
round.

Measure groundwater elevations, based on National Geodetic Survey data, in all
monitoring wells, including piezometers, in each of the required monitoring rounds
and include the results in tabular form in the reports required below. Prepare a
groundwater flow map, including equipotential contour lines and flow direction
arrows, for the watertable observation wells and a separate one for the
piezometers. These flow maps shall be prepared for each sampling round and be
included in the semi-annual reports required below.

Inspect monitoring well MW-1 during each of the groundwater monitoring events
for the presence of free product. If present, measure the thickness of the product
present in the well with a product interface probe (report product thickness and
water level), remove the product with absorbent socks or by bailing, if the product
thickness warrants bailing, and record the amount of product removed. If product
is not present, report the water level. Report all of this information in the reports
required below. Complete these inspection and product measurement activities
prior to the well purging and sampling required above.

The bid shall include costs for disposal of all investigative waste; in this case,
purge water and soil. All waste barrels generated from site work activities must be
labeled and placed in an inconspicuous place on the site and removed from the
site within two weeks of each sampling round. Dispose of the waste in
accordance with s. NR 716.11(6), Wis. Adm. Code.

Submit semi-annually a report to the DNR project manager, and a copy to the
Department of Commerce, that includes a table or tables of the groundwater
quality data, along with all previously reported groundwater data, and water level
measurement results, and associated groundwater flow direction and contour
maps, for each monitoring round. The laboratory analytical report sheets for the
reporting period must also be included.

Also include in the report: a table of the free-product thicknesses measured
before each monitoring event; a summary of the collection of free product; all
forms required by the Department for the piezometer installation; and a description
of any other work activities completed in accordance with this bid.



SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. As directed by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.

Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation. All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.



SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

¢ Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.




SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannotbe faxed or sent electronically (email) to the program. Documents
received by fax or email will not be considered.

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

8. Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

9. Allamendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

10. This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.



SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1. Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

5. In any prior occurrence that has been publicly bid, failed to do either of the
following:

a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7. Failed to commence work within 45 days after executing a contract, as required in
s. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE
(1% Page)
Department of Commerce PECFA Program
SITE NAME: Zobel Construction
COMMERCE #: 53959-1475-21
BRRTS #: 03-57-207281
Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau

201 W Washington Ave, Madison WI 53703-2760 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

o

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will

disqualify the bid response.

Total Bid Amount: $

Print Name:

Title:

| certify that | have the authority to commit my organization or firm to the
performance of the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE
(2" Page)
Department of Commerce PECFA Program
SITE NAME: Zobel Construction
COMMERCE #: 53959-1475-21
BRRTS #: 03-57-207281

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

Piezometer installation, documentation, and $
associated waste disposal

First two rounds of quarterly groundwater
monitoring to include water level measurements
and addressing free product as specified in the $
bid document, semi-annual report as specified

in section 2, and electronic reporting to
Commerce in compliance with section 3.

Additional two rounds of quarterly groundwater
monitoring to include water level measurements
and addressing free product as specified in the $
bid document, final semi-annual report as
specified in section 2, and electronic reporting

to Commerce in compliance with section 3.

4 | PECFA Claim Preparation $

5 | Total Bid Amount $




